General Notes

. 6C. 15 RESPONSIBLE FOR THE COORDINATION OF ALL PARTS
OF THE WORK 50 THAT NO WORK SHALL BE LEFT IN AN
UNFINISHED OR INCOMPLETE CONDITION. 6.C SHALL COORDINATE
ALL SUBTRADES SUPPLIED BY OWNER. ALL TRADES INVOLVED
WITH THE PROJECT SHALL COOPERATE WITH ONE ANOTHER,
SHALL CONSCIOUSLY SAVE AND PROTECT WORK BEING
PERFORMED BY OTHER TRADES.

2 G6C. SHALL SECURE ALL PROPER PERMITS AND NECESSARY
INSPECTIONS FOR AND FROM REGULATORY AGENCIES AFFECTING
THIS PROJECT.

3. ALL WORK SHALL CONFORM TO ALL INDUSTRY AND
MANUFACTURER'S PUBLISHED STANDARDS AS WELL AS ALL
REQUIREMENTS IN THESE DRAWINGS AND SPECIFICATIONS. ANY
CONFLICTING REQUIREMENTS OF THE SOURCES LISTED ABOVE
SHALL BE BROUGHT TO ARCHITECTS ATTENTION PRIOR TO
PROCEEDING WITH WORK.

4. ALL WORK SHALL CONFORM TO ALL APPLICABLE CODES AND
GOVERNING AUTHORITIES, INCLUDING LOCAL REQUIREMENTS.

5. NO SUBSTITUTIONS FOR ITEMS SPECIFIED WILL BE ACCEPTED
WITHOUT PRIOR WRITTEN APPROVAL FROM THE ARCHITECT,
ENGINEER OR OWNER.

6. 6C. SHALL PROTECT WORK BY OTHER CONTRACTORS. GC.
SHALL BE RESPONSIBLE FOR ANY DAMAGE TO ALL WORK BY
OTHER INCURRED WHILE FULFILLING THE OBLIGATIONS OF THIS
CONTRACT.

7. ALL WORK NOTED "BY OTHERS" OR "NIC." 15 TO BE THE
RESPONSIBILITY OF THE OWNER AND IS5 NOT TO BE PART OF
THE CONSTRUCTION AGREEMENT. G.C. SHALL COOPERATE WITH
THE OWNER AND OWNER'S OUTSIDE CONTRACTORS AS REQUIRED.

8. GC. 15 RESPONSIBLE FOR ALL SHORING AND BRACING OF
EXISTING SOILS DURING DEMOLITION AND CONSTRUCTION.

4 GC 15 RESPONSIBLE FOR THE PROPER DISPOSAL OF ALL
DEMOLITION AND CONSTRUCTION MATERIALS.

10. G.C. SHALL MAINTAIN A CLEAN AND ORDERLY WORKSITE AT
ALL TIMES.

I 6.C. SHALL CLEAN SITE AT COMPLETION OF CONSTRUCTION.
12. ALL WORK SHALL BE GUARANTEED BY THE G.C. AGAINST

DEFECTS AND POOR WORKMANSHIP FOR A PERIOD OF NOT LESS
THAN ONE YEAR FROM SUBSTANTIAL COMPLETION.

13. 6C. SHALL BE RESPONSIBLE FOR BLOCKING AND ELECTRICAL

CONNECTIONS FOR ALL MILLWORK. PROVIDE ADEQUATE
CONCEALED BLOCKING FOR ALL MILLWORK HUNG FROM
PARTITIONS. ALL WOODWORK, BLOCKING, GROUNDS, ETC. SHALL
BE FIRE TREATED IN ACCORDANCE WITH ALL APPLICABLE
CODES.

205 MAIN STREET

THE VILLAG

- SHOPPES

OF NORTH READING

503 Main Street
North Reading, MA

Abbreviations

ACT ACOUSTICAL CEILING LAV LAVATORY
AFF ABOVE FINISH FLOOR MAX MAXIMUM
ALUM ALUMINUM MECH MECHANICAL
BOT BOTTOM MEZZ MEZZANINE
(N CONTROL JOINT MFR MANUFAC TURER
w6 CEILING MIN MINIMUM
v CONCRETE MASONRY UNIT MO MASONRY OPENING
coL COLUMN MTL METAL
CONC CONCRETE NIC NOT IN CONTRACT
CONT CONTINUOUS NOI5) NUMBERI(S)
cPT CARPET NTS NOT TO SCALE
cT CERAMIC TILE oc ON CENTER
DIA DIAMETER op OUTSIDE DIAMETER
DM DIMENSION oFP OPPOSITE
DTL DETAIL P LAM  PLASTIC LAMINATE
EA EACH PLWD  PLYWOOD
EJ EXPANSION JOINT QT GQUARRY TILE
ELEV ELEVATION R RISER
ELECT  ELECTRICAL RM ROOM
EQ EQUAL RO ROUGH OPENING
EQPT EQUIPMENT D SMOKE DETECTOR
EWC ELECTRIC WATER COOLER SIM SIMILAR
EXIST EXISTING SPEC SPECIFICATIONIS)
EXT EXTERIOR 5Q SQUARE
FA FIRE ALARM STL STEEL
FD FLOOR DRAIN STRUCT  STRUCTURAL
FE FIRE EXTINGUISHER T TREAD
FEC FIRE EXTINGUISHER CABINET  TPD TOILET PAPER DISPENSER
FRT FIRE RETARDANT TREATED TYP TYPICAL
GA GAGE, GAUGE veT VINYL COMPOSITION TILE
GALV GALVANIZED VERT VERTICAL
GC GENERAL CONTRACTOR VEST VESTIBULE
GL GLASS w/ WITH
GPDW GYPSUM BOARD W/0 WITHOUT
HC HANDICAPPED we WATER CLOSET
HM HOLLOW METAL wD WOoOoD
HORIZ  HORIZONTAL WWF WELDED WIRE FABRIC
i) HEIGHT SYMBOL ABBREVIATIONS:
D INSIDE DIAMETER
INSUL  INSULATION X ANGLE
INT INTERIOR ¢ CENTERL INE
JT JOINT b PLATE

$ DIAMETER

Symbol Legend

Detall References

106 ROOM NUMBER 34

DXXX DOOR NUMBER

WINDOW MARK

)
Ow COLUMN LINE

FE. FIRE EXTINGUISHER

FD. FLOOR DRAIN

Fs. FLOOR SINK

HD. HUB DRAIN

LAV. LAVATORY

MT. METAL THRESHOLD

55, SERVICE SINK =
we. WATER CLOSET E v
WH. WATER HEATER &
DW DISHWASHER \
W/D WASHER + DRYER =
REF. REFRIGERATOR u
HVAC HEATING, VENTILATION, -

AIR CONDITIONING

General Bullding Information

USE GROUPS MIXED USE

M (MERCANTILE)

A3 (ASSEMBLY)
BUILDING AREA:

FIRST LEVEL 14,779 SF
BUILDING HEIGHT -8 3/4
SPRINKLER SYSTEM REQUIRED
FIRE SEPARATION

EXTERIOR WALLS O HRS

INON LOAD BEARING)

EXIT ENCLOSURES 1 R

SHAFTS 2 HRS

INTERIOR WALLS O HRS

LOAD BEARING)

INTERIOR WALLS, COLUMNS,

FRAMING O HRS

ROOF/FLOOR CONSTRUCTION O HRS

STORAGE ROOMS OVER 100
FT USE GROUP B SPRINKLER PROTECTION
MECHANICAL/EQUIP ROOMS 1 R

ROOM OR CABINET ELEVATION

WALL + DETAILS
SECTION

ITEM NUMBER
SHEET NUMBER
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ITEM
SHEET
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REFERENCES

ARCHITECT:

CENTREPOINT

ARCHITECTS

1 fitchburg streeft c¢308
somerville, ma 02143 t:617.718.9707

OWNER:

Construction Managers &
Developers LLC

154 Broadway
Somerville, MA 02145
Ph: 617.628.4900

CIVIL ENGINEER:

Hayes Engineering, Inc.

603 Salem Street
Wakefield, MA 01880
Ph: 781.246.2800
Fax: 781.2L6.7596

STRUCTURAL ENGINEER:

McBrie, L.c
Structural Design & Sales
160 Sylvan Streeft,
2nd Floor
Danvers, MA 0
6.0

923
tel:918.64 91

1
0

MECHANICAL, ELECTRICAL ENGINEER:

Drawing Index

ARCHITECTURAL:

T-1 TITLE SHEET

All FIRST FLOOR PLAN

Al2 ROOF PLAN

Al3 FIRST FLOOR REFLECTED CEILING PLAN
A2 EXTERIOR ELEVATIONS

A22 5SIGNS

A3\l BUILDING SECTIONS

A32 BUILDING SECTIONS

A33 WALL SECTIONS

A34 EXTERIOR DETAILS

A41 PLAN DETAILS

A42 DOOR SCHEDULE, HARDWARE SCHED.
A43 WINDOW SCHEDULE, DETAILS
STRUCTURAL:

51 GENERAL NOTES, PROGRAM OF TESTS/INSP,
52 FOUNDATION PLAN

53 FIRST FLOOR FRAMING PLAN

54 FOUNDATION DETAILS

55 FOUNDATION DETAILS

56. FOUNDATION DETAILS

57 ROOF FRAMING AND BRACE DETAILS

ALLIED CONSULTING
ENGINEERING SERVICES

215 Boston Post Road
Sudbury, MA 01776
918 . 4LL3.71880

The Village

Shoppes of
North Reading

303 Main Street
North Reading, MA

Construction

No. | ISSUE DATE

01 Review 06.02.08

02 Construction 06.06.08

03 Design Revision 03.19.09

04 Design Revision 05.10.10

05 Design Revision 06.01.10

06 Construction 07.27.10

07 Construction 08.10.10

PROJECT #:
12606

DRAWING TITLE:
Title Sheet

11.0

65.08




